

CONTRACT AND AGREEMENT

FOR THE

COMPLETION OF CSUCC TECHNOVATION COMPLEX

KNOW ALL MEN BY THESE PRESENTS:

This Contract and Agreement made and entered into this 24th day of October, 2018 at Cabadbaran City, Philippines,

by and between:

The **CARAGA STATE UNIVERSITY**, an educational institution organized and existing under Republic Act # 9854, An Act ESTABLISHING THE CARAGA STATE UNIVERSITY IN THE CARAGA REGION BY INTEGRATING THE NORTHERN MINDANAO STATE INSTITUTE OF SCIENCE AND TECHNOLOGY (NORMISIST) IN AMPAYON, BUTUAN CITY AND THE NORTHERN MINDANAO COLLEGE OF ARTS, SCIENCE AND TECHNOLOGY (NMCAST) IN CABADBARAN, AGUSAN DEL NORTE AND APPROPRIATING FUNDS THEREFOR, with principal office address at Ampayon, Butuan City, represented herein by its University President, **ANTHONY M. PENASO, Ph.D.**, as the PARTY OF THE FIRST PART hereinafter referred as the **OWNER**;

and

POLIRAN BUILDERS CORPORATION/RONWOOD CORPORATION (Joint Venture), a private contractor / construction entity duly organized and existing by virtue of the laws of the Philippines with office address at Butuan City, represented by **RONIELO N. DUNAN**, Vice President for Operation, and **ENGR. PETER C. DY**, Managing Officer as the PARTY OF THE SECOND PART, hereinafter referred to as the **CONTRACTOR** who has been duly authorized for this purpose;

"WITNESSETH"

WHEREAS, in accordance with the advertisement of the OWNER published/posted in accordance with the 2016 Revised Implementing Rules & Regulation of R.A. 9184, the CONTRACTOR and other contractor/bidders submitted bids to contract and complete the project with I.D. No. **5581902: COMPLETION OF CSUCC TECHNOVATION COMPLEX** in accordance with the plans & specifications & requirements thereof;

WHEREAS, the above-mentioned project has been undertaken through Competitive Public Bidding;

WHEREAS, the result of the Post Qualification of Bids as Calculated conducted on **September 14, 2018** the bid price of the CONTRACTOR was found to be the Lowest Calculated and Responsive Bid;

WHEREAS, the Bids and Award Committee of the OWNER, under **Resolution No. 174 s. of 2018**, dated **September 17, 2018** awarded the above mentioned Bid to the CONTRACTOR in the amount of **TWENTY TWO MILLION FOUR HUNDRED NINETY FIVE THOUSAND FOUR HUNDRED NINETY NINE PESOS & 21/100 (Php 22,495,499.21)**, Philippine Currency.

CONTRACT AND AGREEMENT

FOR THE

COMPLETION OF CSUCC TECHNOVATION COMPLEX

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. That in this Contract and Agreement, words and expressions shall have same meanings as are respectively assigned to them in the Conditions of Contract which likewise form an integral part of this Contract and Agreement;
2. That the following documents shall be deemed to form and be read and construed as part of this Agreement, viz:
 - a. Contract and Agreement;
 - b. Conditions of Contract;
 - c. Drawings/Plan;
 - d. Technical Specifications;
 - e. Invitation to Bid;
 - f. Bid Form including all the documents contained in the winning bidder's two bidding envelopes, as ANNEXES;
 - i. Bid Security as to form, amount and validity period;
 - ii. Authority of the Signing Official;
 - iii. Construction Schedule and S-curve;
 - iv. Manpower Schedule;
 - v. Construction Methods;
 - vi. Organizational Chart for the Contract to be Bid;
 - vii. List of Contractor's personnel (viz., Project Manager, Project Engineer, Materials Engineer and Foreman), to be assigned to the contract to be bid, with their complete qualifications and experiences data;
 - viii. List of Contractor's equipment units, which are owned, leased, and/or under purchase agreements, supported by duly executed contracts therefore, and intended for use exclusively in the contract to be bid;
 - ix. Equipment Utilization Schedule;
 - x. Affidavit of Site Inspection;
 - xi. Construction Safety and Health Program of the contractor;
 - xii. Certificate from the bidder under oath of its compliance with existing Labor Laws and Standards;
 - xiii. A Sworn Statement attesting compliance to the responsibilities of a Prospective or Eligible Bidder as provided in Section 17.7 of the IRR-A.
 - xiv. A Sworn Statement Affidavit of compliance with the Disclosure Provision to other provision of R.A. 3019; and
 - xv. Bid Prices in the Bill of Quantities in the prescribed Bid Form;
 - xvi. Detailed Estimates including a summary sheet indicating the unit rentals used in coming up with the bid; and
 - xvii. Cash Flow by the Quarter and Payments Schedule
 - g. Eligibility requirements, documents and/or statements;
 - h. Performance Security;
 - i. NFCC
 - j. Notice of Award of Contract and Contractor's "Conforme " thereto; and


ENGR. JOSE GIL N. ESTEVES
Project Engineer, Poliran Builders Corporation


RONIELO N. DUNAN
Vice President for Operation,
Poliran Builders Corporation


PETER C. DY
Managing Officer, Roxwood Corporation


ANTHONY M. PENASO, PH.D.
University President


MARILYN B. CASTILLO, Ed. D.
Campus Director


JOSEPH S. YATAN
Head, Planning and Development

CONTRACT AND AGREEMENT

FOR THE

COMPLETION OF CSUCC TECHNOVATION COMPLEX

- k. Other contract documents that may be required by existing laws and/or the agency concerned.
3. That in consideration of the Payments to be made by the OWNER to the CONTRACTOR as hereinafter mentioned, the CONTRACTOR hereby covenants with the OWNER to execute and complete the WORKS and remedy any defects therein in conformity, in all respects, with the provisions of this CONTRACT;
4. That the CONTRACTOR willfully & faithfully furnished all required materials and labor and will complete the said project with I.D. No. **5581902: COMPLETION OF CSUCC TECHNOVATION COMPLEX** and hereby agrees to complete the contract within **90 calendar days** from the date the contractor receives the formal "Notice to Proceed".
5. That the OWNER hereby covenants to pay the CONTRACTOR in consideration of the execution on and completion of the WORKS at the unit prices agreed in the PROPOSAL, at the time and in the manner prescribed by the CONTRACT and specified in the BID. It is understood that the quantities listed in the PROPOSAL do not govern final payment, hence, payment to the CONTRACTOR will be made only for actual quantities of contract items performed in accordance with the plans and specification and accepted by the OWNER;

The following items and quantities comprise in the scope of works as provided in the Technical Specifications:

ITEM NO.	DESCRIPTION	UNIT	QTY.	UNIT COST	AMOUNT
807	Land Improvement	lot	1.00	314,173.76	314,173.76
900	Structural Concrete	cu.m.	141.00	7,713.48	1,087,600.68
902	Reinforcing Steel	kgs.	22,840.44	128.68	2,939,107.82
903	Formworks & Falseworks	bd.ft.	12,253.50	85.63	1,049,267.20
1002	Plumbing	lot	1.00	1,018,777.50	1,018,777.50
1003	Carpentry & Joinery Works	sq.m.	360.00	2,314.29	833,144.40
1007	Aluminum Frame Glass Door	lot	1.00	104,490.00	104,490.00
1008	Aluminum Frame Glass Windows	lot	1.00	237,714.75	237,714.75
1012	Glass and Glazing	sq.m.	132.00	11,319.75	1,494,207.00
1013	Metal Roofing	lm.	505.00	972.74	491,233.70
1018	Ceramic Tiles	sq.m.	763.60	2,116.03	1,615,800.51
1027	Cement Plaster Finish	sq.m.	929.00	152.26	141,449.54
1032	Painting, Varnish & Other Related	sq.m.	1,713.90	311.14	533,262.85
1046	Masonry Works	sq.m.	122.70	1,546.78	189,789.91
1047	Metal Structure	lot	1.00	1,196,108.64	1,196,108.64
1100	Conduits, Boxes and Fittings	lot	1.00	184,599.00	184,599.00
1101	Wires and Wiring Devices	lot	1.00	304,762.50	304,762.50
1102	Power Load Center, Switchgear & Panelboards and other Overcurrent Protection Devices	lot	1.00	139,320.00	139,320.00
1103	Lighting Fixtures and Lamps	lot	1.00	269,932.50	269,932.50
1202	Fire Protection and Sprinkler System	lot	1.00	2,727,382.50	2,727,382.50
SPL-1	Fabricated Materials	lot	1.00	2,171,302.20	2,171,302.20
SPL-2	Construction Safety & Health	lot	1.00	270,126.00	270,126.00
SPL-3	Project Billboard	lot	1.00	11,319.75	11,319.75
SPL-4	Office/Laboratory Furniture	lot	1.00	948,601.50	948,601.50
SPL-5	Office/Laboratory Equipment	lot	1.00	2,222,025.00	2,222,025.00
TOTAL					22,495,499.21

ENGR. JOSE GIL N. ESTEVES
Project Engineer, Poliran Builders Corporation

RONTELO N. DUNAN
Vice President for Operation,
Poliran Builders Corporation

PETER C. DY
Managing Officer, Ronwood Corporation

ANTHONY M. PENASO-SH.D.
University President

MARILYN B. CASTILLO, Ed. D.
Campus Director

JOSEPH S. YATAN
Head, Planning and Development

CONTRACT AND AGREEMENT

FOR THE

COMPLETION OF CSUCC TECHNOVATION COMPLEX

6. That this CONTRACT shall not take effect until the CONTRACTOR has furnished and delivered to the OWNER a "Performance Security" that is fully acceptable to the OWNER in the form and amount as required in the instruction to Bidders;
7. In case the CONTRACTOR refuses or fails to satisfactorily complete the work/s within the specified contract time, plus any time extension duly granted and is

hereby in default under the CONTRACT, the CONTRACTOR shall pay the OWNER for LIQUIDATED DAMAGE, and not by way of penalty, an amount equal to at least one tenth (1/10) of one (1) percent of the cost of the unperformed portion of the works for every day of delay.

8. The CONTRACTOR shall comply with, and strictly observe, all laws regarding workmen's health and safety, workmen's welfare, compensation for injuries minimum wages, hours of labor and other labor laws as per Ministry Order No. 9, series of 1981, DOLE Department Order No. 13, and other relevant and applicable provision of P.D. 442, as amended, otherwise known as the Labor Code of the Philippines;

9. Any breach or violation by either party of the obligations and covenants under this Contract and Agreement shall entitle the aggrieved party to rescind or cancel this


Contract and Agreement after fifteen (15) days notice to that effect. In addition, any party that breached or violated this Contract and Agreement agrees and obligates itself to pay for the actual damage incurred by the other party;

10. Any failure of the OWNER to enforce her rights and privileges under this Contract and Agreement shall not be construed as a waiver or renunciation of such rights and privileges;

11. It is hereby agreed that any disputes arising out of or in connection with this Contract and Agreement shall be submitted to the Construction Industry Arbitration Commission (CIAC) for arbitration;


12. This Contract and Agreement shall be binding upon respective assigns and successors-in-interest of the parties hereto.


ENGR. JOSE GIL N. ESTEVES
Project Engineer, Poliran Builders Corporation


RONIOLO N. DUNAN
Vice President for Operation, Poliran Builders Corporation


PETER C. DY
Managing Officer, Ronwood Corporation


ANTHONY M. PENASO, Ph.D.
University President


MARILYN B. CASTILLO, Ed. D.
Campus Director


JOSEPH S. YATAN
Head, Planning and Development

CONTRACT AND AGREEMENT


FOR THE

COMPLETION OF CSUCC TECHNOVATION COMPLEX

IN WITNESS WHEREOF, the parties hereto affixed their respective signatures on the 24th day of October, 2018 at the Caraga State University Cabadbaran Campus, T. Curato Street, Cabadbaran City.

CARAGA STATE UNIVERSITY
(Party of the First Part)


BY:




ANTHONY M. PENASO, Ph.D.
University President

**POLIRAN BUILDERS CORPORATION /
RONWOOD CORPORATION (JV)**
(Party of the Second Part)

BY:



RONIELO N. DUNAN
Vice President for Operation, Poliran
Builders Corporation



PETER C. DY
Managing Officer, Ronwood
Corporation

WITNESSES:



MARILYN B. CASTILLO, Ed. D.
Campus Director



JOSEPH S. YATAN
Head, Planning and Development



ENGR. JOSE GIL N. ESTEVES
Project Engineer, Poliran Builders
Corporation

CONTRACT AND AGREEMENT

FOR THE

COMPLETION OF CSUCC TECHNOVATION COMPLEX

ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES)
CITY OF BUTUAN SS.
X-----.)

Before me, a Notary Public for and in Butuan City, this 28th day of October, 2018
personally appeared:

Competent Evidence of Identity (CEI)

ANTHONY M. PENASO, Ph.D.
University President, CSU

EC 2046341

RONIELO N. DUNAN
Vice President for Operation,
POLIRAN BUILDERS CORPORATION

PETER C. DY
Managing Officer,
RONWOOD CORPORATION

, who

_____ is/are personally known to me

_____ exhibited (a) competent evidence/s of identity/ies as stated above

and known to me to be the same person/s who executed the foregoing instruments which
consist of six (6) pages including the pages on which the acknowledgements are written,
and signed at the left/right margin of each and every page by the parties executing this
instrument and their witnesses, and sealed with my notarial seal and she/he/they
acknowledged to me that his/her/their signature on the instrument was/were freely and
voluntarily affixed by him/her/them for purposes stated therein.

They further declared that he/she/they has/have the authority to sign in behalf of
the principal that he/she/they represent(s).

WITNESS MY HAND AND SEAL on the date and on the place first above
mentioned.

DOC. NO. 280
PAGE NO. 18
BOOK NO. 909
SERIES OF 518

ATTY MARIE LOU NUEVA-RUI
NOTARY PUBLIC
COMM. NO. 52174 MA
IBP NO. 10682261 JAN 8, 2018
PIR NO. 14575211 JAN 8, 2018